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California High-Speed Rail  
 

 
Agreement Status 

 
Entity:  Madera Irrigation District 

 
Entity Role: The Madera Irrigation District will review and approve Facility Plans and have a reasonable 

number of representatives on site of Project to verify that the Facility Work is being properly 
performed by Authority’s Contractor and approve that work. 

 
 
Master Agreement: Master Agreement technical review is 100% complete.  The Madera Irrigation District is 

conducting a final Master Agreement legal review.   Master Agreement is expected to be 
executed by August 17, 2012. 

 
 
Task Orders: Draft Task Order 1 has been prepared.  The Madera Irrigation District has provided comments to 

the Draft Task Order 1. 
 
 

DISCLAIMER:  Because the Master Agreement has not yet been approved by the Madera Irrigation District Board of 
Directors, the Authority cannot represent that there will be no substantive changes to the draft Master Agreement as 
provided, although the Madera Irrigation District staff has reviewed the Master Agreement.  The Master Agreement and 
draft Task Orders are being provided for informational purposes only and are subject to the express limitations set forth 
in the General Provisions.    
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AGREEMENT REGARDING HIGH-SPEED RAIL CROSSING OF  

MADERA IRRIGATION DISTRICT FACILITIES 

 THIS AGREEMENT is made effective as of ______________, 2012 by and between (i)  

the California High Speed Rail Authority, an agency of the State of California (“AUTHORITY”) 

and (ii) the Madera Irrigation District, a California irrigation district (“MID”).  AUTHORITY 

and MID are sometimes referred to below individually as “Party” and together as the “Parties.” 

RECITALS 

 A. MID owns, operates, and maintains certain facilities for the delivery of 

agricultural irrigation water and groundwater recharge (“MID Facilities”) under its authority as 

an irrigation district under Section 20500 et seq. of the California Water Code.  MID’s service 

area includes portions of the AUTHORITY’S high-speed rail corridor. 

 B. The AUTHORITY desires to install, maintain, repair and replace certain high-

speed rail related facilities (“Rail Facilities”) in and over real property in which MID has rights 

of way or owns in fee for MID Facilities.  In many instances, the construction and operation of 

the Rail Facilities will require modification or replacement of MID Facilities. 

 C. The Parties desire to provide terms for the modification or replacement of various 

MID Facilities in connection with construction of Rail Facilities (“Projects”).  The parties further 

desire to provide for the common use of their respective rights-of-way where such areas overlap.   

 NOW THEREFORE, in consideration of the mutual terms and conditions contained 

herein, the Parties agree as follows: 

 

Article I 

DEFINITIONS 

 The following terms shall have the following meanings as used in this Agreement: 

 “AUTHORITY” is defined in the Preamble. 

“AUTHORITY Project” means a segment of the Rail Facilities (as determined by the 

AUTHORITY) and the work undertaken or contracted for by the AUTHORITY to construct, 

improve, maintain and/or operate such segment (including new construction as well as 

reconstruction of, or other modification of existing Rail Facilities).  All references herein to the 

“AUTHORITY Project” refer to the AUTHORITY Project that impacts the FIDMID Facilities, 

and when used in reference to a particular FIDMID Facility, refer to the AUTHORITY Project 

that impacts the referenced FIDMID Facility. 

 “Betterment” means the difference in cost between the intended relocation of MID’s 

Facilities as proposed and submitted by AUTHORITY or Authority’s Contractor and the cost of 

any upgrades to the MID Facility Facilities not attributable to the AUTHORITY Project and 

made solely for the benefit, and at the election of MID. As employed herein, for the sake of 

clarification Betterment does not include: (i) those differences in cost caused by changes in 
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manufacturing standards, availability of materials, regulatory requirements or any upgrades 

required by MID’s standard customary practices, drawings and specifications, or (ii) standards of 

practice and construction methods applied to comparable MID Facilities constructed by or for 

MID at its own expense, that are in effect as of the date of execution of the specific Task Order 

for that MID Facilitiesy Work, or (iii) facility upgrades that would otherwise be required of 

private parties whose activities affect MID Facilities, in anticipation of future system 

requirement to handle increased stormwater flows resulting from development.. 

“Claims” is defined in Section 4.1. 

 “Common Use Area” is defined in Section 5.1. 

 “Common Use Agreement” is defined in Section 5.1. 

“Construction Contract” means the contract between the AUTHORITY and the 

Authority’s Contractor for construction (with or without design) of the Project work that 

is impacting FIDMID.  All references herein to “the Construction Contract” refer to the 

Construction Contract(s) for the Projects(s) that impact FIDMID Facilities, and when 

used in reference to a particular FIDMID Facility, refer to the Construction Contract that 

impacts the referenced FIDMID Facility. 

 

 “Authority’s Contractor” is defined in Section 3.2. 

 “Engineer” is defined in Section 2.1. 

“Hazardous Material(s)” means any hazardous substance, hazardous material, or hazardous 

waste as defined under state or federal law. 

 “MID” is defined in the Preamble.   For any provision of this Agreement where MID is to 

be indemnified, “MID” shall also include MID’s directors, officers, employees, agents and 

volunteers.  

 “MID Facilities” is defined in Recital A. 

 “MID Facility Work” is, in general, the modification, protection or Relocation of existing 

MID Facilities, or the construction of new MID Facilities (or any combination thereof) that will 

be or remain the property of MID.  

“MID Right-of-Way” shall mean any real property rights held by MID for the location 

and operation of MID Facilities, including, but not limited to, fee title and easement rights. 

  “Rail Facilities” is defined in Recital B. 

 “Plans and Specifications” is defined in Section  2.1. 

 “Prior Rights” is defined in Section 3.11. Formatted: Underline
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 “Projects” is defined in Recital C. 

 “Relocation” means removal, protection or any other rearrangement or modification of an 

MID Facility as ordered and approved by the AUTHORITY to accommodate any of the 

AUTHORITY’S Projects that may impact MID Facilities. Relocation shall include, but not be 

limited to, the preparation and submission by Authority’s Contractor of Relocation plans or 

drawings sufficiently engineered to allow for the construction of the ordered Relocation, and a 

detailed estimate by FIDMID of the actual and necessary cost of the ordered Relocation 

including review and inspection for approval by the Authority and/or MID. 

“Stakeholders” shall mean the AUTHORITY, the Authority’s Contractor, and all parties 

with property or facilities affected by a Project. 

 

“State” shall mean the State of California. 

“Task Order” is defined in Section 3.3. 

 “Unforeseen Work” means any new and/or extra work found essential to the satisfactory 

completion of the Projects and not covered by any of the various Task Orders for which there is a 

bid price or by combination of such items.. 

 “Wasted Work” means design, design review, or construction work or inspection 

performed by MID upon written direction from the AUTHORITY, for a Rrelocation rendered 

useless or unnecessary as a result of AUTHORITY’S cancellation and/or changes in the scope of 

work as agreed to by the Parties. This term includes any other design or construction work that is 

needed to accomplish accomodate the scope of work of theAUTHORITY Project and is 

subsequently rendered unnecessary at some later date.. 

 

Article II 

DESIGN AND ENGINEERING 

 2.1 Design/Build.  AUTHORITY shall cause the Authority’s Contractor (as defined 

below) to prepare drawings, plans and specifications as necessary to set forth in detail the 

requirements for the MID Facility Work to be performed under this Agreement (the “Plans and 

Specifications”), as otherwise provided in Exhibit A hereto.  The AUTHORITY shall cause 

Authority’s Contractor to select either Provost & Pritchard Engineering Group, Inc. or Blair, 

Church & Flynn, to design the Plans and Specifications (the “Engineer”).  

 

Article III 

WORK TO BE DONE 

 3.1 MID Facility Work.  The AUTHORITY or the Authority’s Contractor (as defined 

below) shall perform the MID Facility Work in accordance with the Plans and Specifications 

applicable to each Project.  MID Facility Work includes the permitting related to the Relocation, 
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as well as any necessary certification or coordination with regulatory agencies and any other 

miscellaneous work related to the Relocation of an existing or construction of a new (or any 

combination thereof) MID Facility. MID Facility Work specific to a particular MID Facility’s 

Relocation or replacement shall be detailed in a subsequently executed Task Order. 

 3.2 Authority’s Contractor.  The MID Facility Work shall be performed by licensed, 

qualified contractors to be hired by the AUTHORITY (each a “Authority’s Contractor”).  MID 

shall have no responsibility to pay for any Facility Work, except as MID may otherwise agree in 

writing.  The Authority’s Contractor, subcontractors or other individuals directly or indirectly 

hired or employed by theAUTHORITY shall have the skills and experience required to perform 

the MID Facility Work assigned to them.  

 3.3 Task Orders.  Work specific to a particular MID Facilities relocationy (i.e., a 

Project) shall be detailed in a subsequently executed Task Order Agreement to be executed by 

the AUTHORITY, the Authority’s Contractor and MID (“Task Order”).  Any deviation from the 

Plans and Specifications for a Task Order must be agreed upon by the Parties and memorialized 

in an amendment to the relevant Task Order, and no such deviation from the original Task Order 

shall commence without a fully executed amendment. The Task Order will set forth the 

arrangements between the Parties regarding scope of work, schedule, cost, cost apportionment, 

billing, payment, documentation, document retention, accounting and coordination as it relates to 

the MID Facilitiesy Work for a specific MID Facilitiesy. Format of the Task Order and its 

content shall be mutually agreed upon by the AUTHORITY, the Authority’s Contractor, and 

MID, subject to the compliance of the requirements of this agreement.  Task Orders may cover 

relocation of a single MID Facility, or a group of MID Facilities.. 

 3.4 General AUTHORITY Responsibility.  In performing the MID Facility Work, the 

AUTHORITY (either directly or through its Contactor) shall be solely responsible for: 

  (a) Ensuring that all construction means, methods, techniques, sequences and 

procedures, and construction quality conform to the Plans and Specifications, as modified by 

agreement of the Parties and Authority’s Contractor.; 

  (b) Project site safety, including implementing, maintaining and supervising a 

project safety plan; 

  (c) Coordinating all portions of the Project; 

  (d) Implementation of all reasonable measures and precautions to prevent 

damage, injury or loss to:  (i) all persons who are on the Project site or who could foreseeably be 

affected by construction of the Project; (ii) the Project and materials and equipment to be 

incorporated therein; and (iii) other property at or adjacent to the Project site; 

  (e) Provision of appropriate security for the Project site; 

  (f) Continuous Reasonable clean-up of the Project site at the end of each day 

during which work on the Project site is performed;  
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  (g) Risk of loss for damage to or loss to the MID Facility Work or of any 

property at the Project site occurring prior to final acceptance by MID; 

  (h)  Securing, at its expense, any permits and governmental approvals 

necessary for the proper execution and completion of the Project; 

  (i) Giving any notices required by laws, ordinances, rules, regulations and 

lawful orders of public authorities;  

  (j) Ensuring that all Projects remain free and clear of any and all claims for 

labor, materials, and design services; and 

  (h)  Perform the MID Facility Work using best professional skill and 

judgment, acting with due care and in accordance with professional standards of care and 

construction practices generally accepted as standards of the industry in the State of California; 

and 

  (i) Complete the MID Facility Work on a timely basis, with due consideration 

given to MID’s irrigation schedules. 

When all or portions of the MID Facility Work are performed by the Authority’s Contractor, 

MID shall have access to all phases of the MID Facility Work for the purpose of inspection to 

ensure that the relevant MID Facility Wwork is completed in accordance with the Task Order 

pertaining to that work; however, all questions regarding the work being performed will be 

directed to the AUTHORITY or its authorized agent for evaluation and final disposition.  

Notwithstanding the foregoing, MID shall not disrupt  or interfere with the MID Facility Work or 

the AUTHORITY Project. 

Upon AUTHORITY’s written notice to MID, MID shall consider Authority’s Contractor as 

acting on behalf of AUTHORITY on all matters pertaining to Projects that are specifically 

identified in said notice and shall treat any direction given by Authority’s Contractor on those 

identified matters as if it were given by AUTHORITY. 

 3.5 General Project Construction Requirements.  General construction requirements 

for MID Facility Work are set forth in Exhibit B hereto.  Exceptions from such requirements 

may be made for specific Projects by notice from the AUTHORITY TO MID. 

 3.6 MID Representatives.  MID shall be entitled to have a reasonable number of 

representatives, including the Engineer, on the site of each Project to verify that the work is 

being properly performed by the Authority’s Contractor.  The presence of such representative, 

however, is solely for MID’s benefit, and shall not relieve the AUTHORITY of its obligation to 

supervise and perform the MID Facility Work in accordance with the Plans and Specifications 

and otherwise in accordance with this Agreement and the applicable Task Order.  

Notwithstanding the foregoing, FIDMID representatives, including the Engineer, shall not 

disrupt or interfere with the FIDMID Facility Work or the AUTHORITY Project. 

 3.7 Acceptance.  Upon completion of a Project in accordance with the Plans and 

Specifications, as provided in writing by AUTHORITY or Authority’s Contractor to 
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MID,including written certification by the Engineer that the Project conforms to the Plans and 

Specifications, and after the expiration of the enforcement period for any stop notices filed in 

connection with the Project, MID agrees toshall accept ownership and maintenance of the 

constructed facilitiesMID Facilities.  MID shall not be required to accept ownership of any 

Project which is the subject of filed and ongoing litigation. 

 3.8 Unforeseen Work.  If Uunforeseen Wwork arises during the performance of the 

MID Facility Work, it shall be performed under the Task Order that is applicable to the MID 

Facility Work it arose in connection with.  The AUTHORITY shall be responsible for the cost of 

any Uunforeseen Wwork. 

 3.9 Hazardous Material.  Upon discovery of Hazardous Material in connection with 

the MID Facility Work, both MID and the AUTHORITY shall immediately confer to explore all 

reasonable alternatives and agree on a course of action in compliance with existing statutes or 

regulations concerning the disposition of Hazardous Material. The AUTHROTITYuthority’s 

Contractor will pay, in its entirety, those costs for additional necessary effort undertaken within 

the AUTHORITY’s right-of-way to comply with existing statutes or regulations concerning the 

disposition of Hazardous Material found as a consequence of that MID Facility Work, unless 

such conditionsthe Hazardous Materials are attributable to or were exacerbated by the MID’s 

existing installation  Facilities or MID’s operations. Those costs for additional necessary efforts 

undertaken within the area of the replacement property right located outside the AUTHORITY’S 

right of way which areis required to comply with existing statutes or regulations concerning the 

disposition of Hazardous Material shall be allocated between the Parties pursuant to the 

provisions of this Article III.  Each party to this Agreement retains the right to pursue recovery of 

its share of any such Hazardous Material related costs from the other party or third parties in 

accordance with existing law. 

 3.10 Betterment Work at MID’s Request. Any work considered a Betterment, as 

defined herein, made at MID’s request shall be agreed upon in advance by the Parties and 

detailed in a Task Order, along with costs and allocation of responsibility for such costs to 

FIDMID. 

 3.11 Liability for Work.  Liability for the cost of MID Facility Work shall be 

determined by statute, superior rights, prescriptive rights (under court order), contractual rights,  

or by permit, or common law, as applicable, collectively referred to as Prior Rights. MID is 

responsible to prepare, document, and submit a claim for its declared right of occupancy for each 

MID Facility for which it claims Prior Rights, which claim shall be subject to the 

AUTHORITY’S approval.  For each MID Facility, the allocation of liability determined to this 

Section 3 shall be stated in the relevant Task Order. in the defined property area where MID’s 

Facility is located.  

3.12 Authority’s Expense.  

(a) Unless MID agrees otherwise hereinin writing, MID Facility Work will be 

performed at the AUTHORITY’S expense in circumstances where by Prior Rights dictate, it is 

determined that the cost for such work shall be borne by the AUTHORITY. The burden of 

establishing Prior Rights rests with MID.  MID shall have no responsibility to pay for any 
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Facility Work, except as provided in Section 3.13 below.  The AUTHORITY shall defend, 

indemnify, and hold MID harmless from any claims for design, labor, materials or similar items 

in connection with any MID Facility Work, except as provided in Section 3.13 below. 

  (b) The burden of establishing Prior Rights rests with MID.  Prior Rights may 

be established by (i) recorded documents, plat maps, or other county records, (ii) originals or 

copies of documents granting an interest in the real property in question to MID, executed by the 

grantor, (iii) a written statement, executed by an officer of MID, indicating that according to 

MID’s written records, MID has maintained a given facility in its current location for the period 

of time necessary to establish Prior Rights, or (iv) any other historic document evidencing that an 

irrigation facilities (public or private) has been located in a given location for the period of time 

necessary to establish Prior Rights. 

 3.13 MID’s Expense.  MID Facility Work will be performed at MID’s eExpense 

where: (a) work is mutually determined herein in writing to be a Betterment as defined in Article 

I; (b)MID is unable to produce adequate documentation of its Prior Rights to the property area 

where MID’s Facility is locatedpursuant to Section 3.12(b) above; (c) it is determined by Prior 

Rights that the cost for such work shall be borne by MID; or (d) MID agrees in writingherein. 

 3.13 Shared Expense.  MID Facility Work will be performed at the shared expense of 

AUTHORITY and MID in circumstances where the Parties agree in advance writing to do so. 

The proportion of MID Facility Work expense to be borne by each Party shall be detailed clearly 

identified in the Task Order for that MID Facility Work. 

 3.14 Liability in Dispute. In signing this Agreement, neither the AUTHORITY nor 

MID shall diminish their respective positions nor waive any of their respective rights nor does 

either Party accept liability for any disputed work. The AUTHORITY and MID reserve the right 

to have disputes regarding liability resolved by future negotiations or as otherwise provided in 

this Agreement. 

 3.15 Claims by Authority’s Contractor. In the event the Authority’s Contractor makes 

any claim against the AUTHORITY relating to the MID Facility Work, the AUTHORITY will 

notify MID of the claim, and MID will cooperate with AUTHORITY in assessing and resolving 

the claim within a reasonable timethe required time by the Construction Contract.  

 3.16 Stakeholder Collaboration. In signing this Agreement, MID agrees to collaborate 

with the AUTHORITY, the Authority’s Contractor, and any other third-party entities affected by 

the Project(s), including regulatory agencies, local agencies, and public and private utility 

owners, hereinafter referred to as Stakeholders, to identify collaborative methods for resolving 

issues that may arise as part of the Project and/or MID Facility Work in an effort to achieve a 

quality AUTHORITY Project that meets the AUTHORITY Project schedule and budget. 

Stakeholders will attend an initial kick-off workshop as well as subsequent periodic meetings as 

scheduled throughout the duration of the Project. During the initial workshop, Stakeholders will 

develop procedures and agreements (including Task Orders) as specified in Exhibit C, 

“Stakeholder Collaboration,” included herein, to facilitate the Stakeholder relationship and aid in 

identifying and resolving issues as they arise throughout the Project(s). 
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Reimbursement to MID for the cost of participation in the initial workshop and subsequent 

stakeholder meetings shall be made, at the AUTHORITY’s discretion by either the 

AUTHORITY or the Authority’s Contractor. 

Subject to the requirements of the California Public Information Records Act, relevant judicial 

reference statues and the California Evidence Code, neither the language of this Stakeholder 

clause, including the language in Exhibit C, nor any statements made or materials prepared 

during or relating to stakeholder meetings, including any statements made or documents 

prepared by the facilitator, shall be admissible or discoverable in any judicial or other dispute 

resolution proceeding. 

 3.17 Cost of MID Facility Work. Cost of MID Facility Work includes the actual, 

allowable, allocable and reasonable cost of all necessary engineering, labor and transportation, 

and all necessary materials exclusive of any dismantled MID Facilities used in any Relocation, 

together with reasonable and usual indirect and overhead charges attributable to that worksuch 

MID Facility Work, and any necessary new MID Right-of-Wway involved in the MID Facility 

Work, except that, the AUTHORITY shall be entitled to credit for the cost of any Betterment to 

the MID Facility included as part of the Project. A credit allowance for age shall not be applied 

to existing MID Facilities.  Except as otherwise provided in this Agreement, eligible MID costs 

shall include only those authorized under Title 23 C.F.R. Part 645, Subpart A.  

In any case in which the AUTHORITY is required under the provisions of this Agreement to pay 

its share of the cost of relocation of any MID Facility, AUTHORITY shall be entitled to credits 

as follows: 

(1) The amount of any Betterment to the MID Facilitiesty resulting from such Rrelocation; 

and 

(2) The salvage value of any materials or parts salvaged or retained by MID.. 

A credit shall not be allowed against any portion of the cost that is otherwise chargeable to MID. 

A credit allowance for age shall not be applied to publicly owned sewers. 

Eligible MID costs shall include only those authorized under Title 23 C.F.R. Part 645 , 

Subpart A. MID agrees that costs referenced in Title 23 C.F.R. Part 645 Section 117(d)(2) are 

not eligible for reimbursement. These regulations can be found at:  

http://www.access.gpo.gov/nara/cfr/waisidx/cfr-table-search.html 

In conjunction with the foregoing, MID acknowledges and agrees that it shall have no right to 

salvage any of the materials or parts contained within the FIDMID Facilities and hereby assigns 

all such salvage rights to the AUTHORITY. 

 3.18 Payment for the Cost of MID Facility Work.  

  (a) If the MID Facility Work is at the AUTHORITY’s expense, then the 

AUTHORITY shall pay the Authority’s Contractor directly, less the credits determined. MID 
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shall be responsible to pay the Authority’s Contractor for the amount of any credits given to 

the AUTHORITY as described in subsection (b) below. 

  (b) If MID Facility Work is at MID’s expense and is performed by the 

Authority’s Contractor, MID shall pay or cause payment to be made to the Authority’s 

Contractor (as designated by the AUTHORITY in written notice to MID) in the amounts 

established pursuant to this Agreement for the cost of MID Facility Work, plus the amount of 

any credits as determined in Section 3.17.  

 3.19 Invoicing Procedures. MID will invoice the Authority’s Contractor in 

accordance with the invoicing procedures of the Authority’s Contractor, which shall provide 

for payment to MID not later than 45 days after submission of invoice. 

 

Article IV 

INDEMNITY AND INSURANCE 

 4.1 Indemnity by AUTHORITY.   

  (a) To the fullest extent permitted by law, the AUTHORITY shall defend, 

indemnify, and hold MID harmless from and against any claims, liabilities, damages, losses and 

expenses, of any nature whatsoever, arising out of or resulting from the performance of the MID 

Facilities Work (“Claims”), excepting only such Claims as may be proximately caused by the 

fault or negligence of, or by the willful misconduct of MID or its respective employees, 

directors, agents, servants, or independent contractors who are directly responsible to MID. Such 

indemnity shall extend to Claims occurring after completion of the Project in question, as well as 

during the construction of such Project. 

  (b) The AUTHORITY’s obligation to defend and indemnify shall not be 

excused because of the AUTHORITY’s inability to evaluate liability or because the 

AUTHORITY evaluates liability and determines the AUTHORITY is not liable or determines 

that MID is solely negligent or has acted with willful misconduct. Only a final adjudication or 

judgment finding that MID is solely negligent or has acted with willful misconduct shall excuse 

performance of this provision by the AUTHORITY.  The AUTHORITY shall pay all costs and 

fees related to this obligation and its enforcement by MID.  MID’s delay in notifying the 

AUTHORITY of a claim shall not release the AUTHORITY of the above duty to defend. 

  (c) When the AUTHORITY receives notice of a Claim that may have been 

caused by MID in the performance of services required under this Agreement, the AUTHORITY 

will immediately forward the Claim to MID. The AUTHORITY and MID will evaluate the claim 

and report their findings to each other within fourteen (14) working days and will jointly discuss 

options in defending the Cclaim. After reviewing the Claim, the AUTHORITY will determine 

whether to require the participation of MID in the defense of the Claim or to require MID to 

defend the AUTHORITY in such Claim. The AUTHORITY’s failure to notify MID of a claim 

shall not release MID from any of the requirements of this section or Section 4.2. 

 4.2 Indemnity by MID.  To the fullest extent permitted by law, MID shall defend, 

indemnify and hold the AUTHORITY harmless from and against any Claims arising out of or 
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resulting from the sole or exclusive negligence or willful misconduct of MID or its employees, 

directors, agents, servants or independent contractors who are directly responsible to MID. 

MID’s obligation to defend and indemnify shall not be excused because of MID's inability to 

evaluate liability or because MID evaluates liability and determines MID is not liable or 

determines the AUTHORITY is solely negligent or has acted with willful misconduct. Only a 

final adjudication or judgment finding that the AUTHORITY is solely negligent or has acted 

with willful misconduct shall excuse performance of this provision by MID. MID shall pay all 

costs and fees related to this obligation and its enforcement by the AUTHORITY. The 

AUTHORITY's delay in notifying MID of a Cclaim shall not release MID of the above duty to 

defend. 

 4.3 Insurance.  Any contract entered into by the AUTHORITY in connection with the 

MID Facility Work shall contain a provision which requires the Authority’s Contractor, as part 

of the liability insurance requirements, to provide an endorsement (using the 1985 edition of 

form CG-20-10in form acceptable to both Parties) to each policy of general or automobile 

liability insurance that names as additional insureds to such policy (not subject to any premiums 

or assessments) MID and the AUTHORITY and their respective officers and employees, as well 

as such other additional insureds as either Party shall reasonably require (provided that the risk 

and cost assumed by either Party under this Agreement does not increase as a result of naming 

such other additional insureds). The parties referred to in the previous sentence are collectively 

referred to herein as the “Additional Insured Group.”  Unless otherwise mutually agreed by the 

Parties, the Authority’s Contractor shall provide evidence of at least Commercial General 

Liability Limits of $2,000,000, Aggregate; Per Occurance of $1,000,000; Auto Liability of 

$1,000,000; Workers Compensation and Liability of $1,000,000; with excess/umbrella liability 

insurance in addition. Prior to commencement of any MID Facility Wwork, a Certificaten 

insurance certificate evidencing the required coverage shall be provided directly by the insurer to 

MID and the AUTHORITY, providing that said coverage shall not be reduced in scope or 

cancelled without thirty (30) days prior written notice to MID and the AUTHORITY.  MID 

recognizes and agrees that all or part of such insurance can be provided by the the AUTHORITY 

through an owner-controller insurance program. 

 

Article V 

AREAS OF COMMON USE; RELOCATED MID FACILITIES 

 5.1 Common Use Areas.  MID Facilities shall at all times remain the property of and 

be properly protected and maintained by MID; subject, however, to the following. Whenever 

affected MID Facilities will remain within the AUTHORITY’s right-of-way (a “Common Use 

Area”), the AUTHORITY and MID shall jointly execute an agreement for common use of the 

subject area, such agreement shall be in accordance with the AUTHORITY’S policies and 

procedures for joint or common use of the AUTHORITY’S right of way.. 

 5.2 Relocation of MID Rights-of-Way.  Whenever affected MID Facilities are to be 

Rrelocated from the existing MID Right-of-Way to a new location, the AUTHORITY shall 

convey or cause to be conveyed a new right-of-way for such relocated Facilities on terms and 

conditions that are substantially similar as will correspond to the existing MID Right-of-Way.  

For such Rrelocations, the AUTHORITY shall issue, or cause to be issued, to MID, without 

Comment [A1]: TPA inserted coverage 
suggested by MID 
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charge to MID, appropriate replacement rights in the new location mutually acceptable to both 

the AUTHORITY and MID for those rights previously associated with the existing MID Right-

of-Way.  In the eventWithout limiting the foregoing, if MID has exclusive rights to the existing 

MID Right-of-Way, any replacement right-of-way shall provide MID with similar exclusive 

rights, except to the extent that the new location falls within the right-of-way under the 

jurisdiction of the AUTHORITY.  In that event, the, AUTHORITY and MID shall jointly 

execute a Common Use Agreement.  In consideration for these replacement rights being issued 

by the AUTHORITY, MID shall subsequently quitclaim to the AUTHORITY, or its nominee, 

within the AUTHORITY’s Right-of-Way, all of its corresponding right, title and interest in and 

to the MID Right-of-Way so vacated.  Upon completion of the MID Facility Work by the 

AUTHORITY, the new MID Ffacilities shall become the property of MID, and MID shall have 

the same rights in the new location that it had in the old location as modified by agreements in 

writing between the AUTHORITY and MID. 

 5.3 Compensation for MID Fee Title.  If the existing MID Right-of-Way includes fee 

title, the AUTHORITY shall acquire from MID, for just compensation under State California 

law, those property rights required by the AUTHORITY for its the Rail Facilities by separate 

transaction, leaving to MID those remaining property rights appropriate for the placement and 

operation of the MID Facilities in the MID Right-of-Way, as reasonable determined by MID. 

Upon completion of MID Facility Work by the AUTHORITY or the Authority’s Contractor, the 

new MID Facilities shall become property of MID, and MID shall have the same rights in the 

new location that it had in the old location as modified by agreements in writing between the 

AUTHORITY and MID. 

 

Article VI 

MISCELLANEOUS 

6.1 Compliance with Public Works Laws.   The AUTHORITY shall be responsible to 

comply with or ensure compliance by its the Authority’s Contractor with all stateall applicable 

California and federal laws relating to the construction of public works projects, including, but 

not limited to, applicable provisions of the California Public Contract Code, the California Labor 

Code, and any laws or regulatory requirements associated with the use of federal funds (“Public 

Works Laws”).  The AUTHORITY acknowledges that MID does not have extensive experience 

with public works projects that involve state and federal funds, and that MID has elected to have 

the AUTHORITY perform the MID Facilities Work for, among other reasons, the purpose of 

utilizing the AUTHORITY’s resources in complying with Public Works Laws. The 

AUTHORITY shall defend, indemnify and hold MID harmless from and against any liability 

Claims arising from failure to comply with Public Works Laws, except where the responsibility 

for compliance with such laws cannot legally be shifted from MID. 

6.2 Compliance with CEQA.  The AUTHORITY shall be solely responsible for all 

environmental review and other actions required under the California Environmental Quality Act 

and any other state or federal environmental review laws applicable to any Project 

(“Environmental Review Laws”), except for those actions which by law cannot be delegated to 

another agency and must be taken by MID.  To the maximum extent permitted by law, the 
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AUTHORITY shall defend, indemnify and hold MID harmless from and against any liability 

Claims arising from any failure to comply with Environmental Review Laws as described in this 

Section 6.2. 

6.3 State Funds.  No state funds or resources are allocated or encumbered as against 

this Agreement and the AUTHORITY’s obligations and duties expressed herein are conditioned 

upon the passage of the annual State Budget Act and the allocation of funds by the California 

Department of Finance and the encumbrance of funds under a subsequently executed Task 

Order. 

6.4 American Recovery and Reinvestment Act and Authority. To the extent 

applicable, the provisions included in Exhibit D, “ARRA AND AUTHORITY PROVISIONS,” 

are hereby incorporated in this Agreement.   

6.5 Force Majeure.  Neither MID nor the AUTHORITY shall be liable to the other for 

any failure to perform under this Agreement to the extent such performance is prevented by an 

act of God, act of civil or military authority, riot, fire, earthquake, strike, flood, power blackout, 

natural catastrophe, or any other event beyond the reasonable control of the non-performing 

party and which could not have been avoided or overcome by the exercise of due diligence; 

provided that the party claiming the excuse from performance has:  (a) promptly notified the 

other party of the occurrence and its estimated duration, (b) promptly remedied or mitigated the 

effect of the occurrence to the extent possible, and (c) resumed performance as soon as possible. 

If any such event of Force Majeure occurs, MID agrees, if requested by AUTHORITY, to 

accelerate its efforts if reasonably feasible in order to regain lost time, so long as AUTHORITY 

agrees to reimburse MID for the reasonable and actual costs of such effortspracticable. 

6.6 Time. Time is of the essence of this Agreement and each and all of its provisions. 

6.7 Effect of Headings. The subject headings of the paragraphs and subparagraphs of 

this Agreement are included for purposes of convenience only and shall not affect the 

construction or interpretation of any of its provisions. 

6.8 Entire Agreement. This Agreement constitutes the entire agreement between the 

Parties pertaining to the subject matter contained in it and supersedes all prior and 

contemporaneous agreements, representations, and understandings of the Parties. No 

supplement, modification, or amendment of this Agreement shall be binding unless executed in 

writing by all of the Parties hereto. 

6.9 Waiver. Waiver of any breach of this Agreement by any party hereto shall not 

constitute a continuing waiver or a waiver of any breach of the same or another provision of this 

Agreement. 

6.10 Counterparts; Fax and Email Signatures. This Agreement may be executed in any 

number of counterparts and each such counterpart shall be deemed to be an original instrument, 

all of which together shall constitute one and the same instrument. Facsimile and electronic mail 

signature pages shall constitute originals, however, without affecting the enforceability of such 

signatures as originals, each party shall provide original signature pages to the other parties 

within five (5) business days of the execution of this Agreement. 

Comment [A2]: What about MID CEQA 
compliance?  What are they relying on at this point?  

A Program EIR? 

Comment [A3]: CEQA review will be completed 
by the Authority.  Section also references that 

Authority will indemnify MID.  This is the language 
that FID drafted for this section. 
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6.11 Assignment; Binding Effect.  Neither party shall assign any interest in this 

Agreement without the express written consent of the other party, which shall not be 

unreasonably withheld.  Notwithstanding the foregoing, the AUTHORITY shall be permitted to 

assign this agreement to the Authority’s Contractors without the Consent of FIDMID.  This 

Agreement shall be binding upon and inure to the benefit of the heirs, executors, administrators, 

assigns, and successors of the parties hereto. 

6.12 Interpretation.  It is agreed and acknowledged by the parties that this Agreement 

has been arrived at through negotiation, and that each party has had a full and fair opportunity to 

revise the terms of this Agreement.  Consequently, the normal rule of construction that any 

ambiguities are to be resolved against the drafting party shall not apply in construing or 

interpreting this Agreement. 

6.13 Disputes.  The AUTHORITY and the LOCAL AGENCY agree 

that, as a general principle, the PARTIES shall attempt to resolve any and all 

disputes arising under this Agreement through a collaborative partnering process, 

which shall attempt to identify and resolve potential disputes without resort to formal 

legal process.  In the event the LOCAL AGENCY disagrees with a determination or 

matter made by the AUTHORITY, the LOCAL AGENCY shall provide prompt 

written notice of its objection and the reasons for such objection.  Thereafter, the 

PARTIES shall attempt to resolve such dispute through the partnering process, which 

may include escalation with the AUTHORITY at the AUTHORITY’s discretion.  If, 

within 14 days after conclusion of such partnering, the dispute persists, then the 

LOCAL AGENCY shall request a written statement of the AUTHORITY concerning 

its decision. The AUTHORITY shall reduce its decision to writing and mail or 

otherwise furnish a copy thereof to the LOCAL AGENCY. The decision of the 

AUTHORITY shall be final and conclusive unless, on or before the 28th day from 

the date of receipt of such copy, the LOCAL AGENCY mails or otherwise furnishes 

a written appeal addressed to the AUTHORITY. The AUTHORITY shall then, 

within two weeks thereafter, either issue a modified decision, or such prior decision 

shall stand.  If the dispute still remains after such decision, then either PARTY may, 

within 42 days after such decision is issued or deemed affirmed, refer the dispute to 

binding arbitration.  

  

In connection with any appeal of the AUTHORITY'S decision, the LOCAL AGENCY 

shall be afforded an opportunity to be heard and to offer evidence in support of its appeal. At all 

times during the course of the dispute resolution process, the LOCAL AGENCY shall continue 

with or permit the continuance of the Work as directed, in a diligent manner, and without delay; 

shall conform to any of the AUTHORITY'S responses, decisions, or orders; and shall be 

governed by all applicable provisions of the Agreement. Records of the Work shall be kept in 

sufficient detail to enable payment in accordance with applicable provisions in this Agreement 

irrespective of the ultimate outcome of any dispute. 

 

In the event either PARTY, within the timeframe specified above, elect to refer a dispute to 

binding arbitration, then within 30 days after such request, the PARTIES will seek to appoint a 

panel of three arbitrators with not less than 10 years’ experience each in complex construction 

disputes involving public works transportation projects.  If the PARTIES cannot agree on a panel 
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of three arbitrators, then each PARTY shall appoint one arbitrator, with the two so selected 

choosing the third arbitrator; in each instance, such arbitrator shall meet the relevant 

qualifications.  The arbitration proceeding shall be conducted in accordance with the procedures 

specified in California Public Contract Code Section 10240 et seq. and the implementing 

regulations thereto.  The decision of the arbitrators shall be binding on the PARTIES and any 

judgment on the award there rendered may be entered in the Superior Court for Madera County. 

 

If it is determined, on appeal, that the AUTHORITY'S interpretation of the Agreement, direction 

to the LOCAL AGENCY, or any other action required by the AUTHORITY's decision was an 

erroneous determination of the rights and obligations of the PARTIES under the Agreement, the 

LOCAL AGENCY’s claim and any award by resolver of the dispute shall be limited to the 

incremental costs incurred by the LOCAL AGENCY with respect to the disputed matter 

(crediting the AUTHORITY for any corresponding reduction in the LOCAL AGENCY’S other 

costs) and shall in no event exceed the amounts allowed hereunder with respect thereto. 

6.13 Dispute Resolution. Notwithstanding any other provision of this Agreement, 

either party may choose to have any dispute regarding the construction or application of any of 

the terms, covenants, or conditions of this Agreement settled by arbitration as provided in this 

Section 6.14.  This Section shall apply only to monetary disputes and requests for declaratory 

relief; the arbitrator(s) shall not have the power to compel specific performance or provide 

injunctive relief. 

  (a) A party may demand arbitration by delivering a written demand to the 

other party within 60 days after occurrence of the dispute.  Such arbitration shall comply with 

and be governed by the provisions of California Code of Civil Procedure Section 1280 through 

1294.2, except to the extent those provisions are inconsistent with the provisions of this Section 

6.14, in which case the provisions of this Section 6.14 shall govern. 

  (b) The parties may agree on one arbitrator. If they cannot agree on one 

arbitrator, there shall be three: one named in writing by each of the parties within five days after 

demand for arbitration is given, and a third chosen by the two appointed. Should either party 

refuse or neglect to join in the appointment of the arbitrator(s) or to furnish the arbitrator(s) with 

any papers or information demanded, the arbitrator(s) may proceed ex parte. 

  (c) A hearing on the matter to be arbitrated shall take place before the 

arbitrator(s) in Madera, California, the time and place to be selected by the arbitrator(s). The 

arbitrator(s) shall give each party written notice of the time and place at least 20 days before the 

date selected. At the hearing, any relevant evidence may be presented by either party, and the 

formal rules of evidence applicable to judicial proceedings shall not govern. Evidence may be 

admitted or excluded in the sole discretion of the arbitrator(s). The arbitrator(s) shall hear and 

determine the matter and shall execute and acknowledge the award in writing and cause a copy 

of the writing to be delivered to each of the parties. 

  (d) If there is only one arbitrator, his or her decision shall be binding and 

conclusive on the parties, and if there are three arbitrators, the decision of any two shall be 

binding and conclusive.  A judgment confirming the award may be given by any superior court 
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having jurisdiction, or that court may vacate, modify, or correct the award in accordance with the 

prevailing provision of the California Arbitration Act. 

6.14 Professionals’ Fees. Should any action or proceeding be commenced between the 

Pparties hereto concerning this Agreement, or the rights and duties of any party in relation 

thereto, the Pparty prevailing in such action or proceeding shall be entitled, in addition to such 

other relief as may be granted, to recover from the losing Pparty a reasonable sum for its 

attorneys’, paralegals’, accountants’, and other professional fees and costs incurred in connection 

with such action or proceeding. 

6.15 Governing Law. This Agreement shall be governed by the laws of the State of 

California.  Venue for any action or proceeding shall lie in the County of Madera, California. 

6.16 Construction. All words used in this Agreement shall be construed to include the 

plural as well as the singular number and vice versa. Words used herein in the present tense shall 

include the future as well as the present, and words used in the masculine gender shall include 

the feminine and neuter genders. 

6.17 Parties in Interest. Nothing in this Agreement, whether expressed or implied, is 

intended to confer any rights or remedies on any persons other than the parties hereto and their 

respective successors and assigns, nor is anything in this Agreement intended to relieve or 

discharge the obligation or liability of any third person to any party to this Agreement, nor shall 

any provision give any third person any right of subrogation or action over and against any party 

to this Agreement. 

6.186.17 Survival.  Each of the terms, provisions, representations, warranties, and 

covenants of the Pparties shall be continuous and shall survive the completion of any MID 

Facilities Work contemplated in this Agreement. 

6.196.18 Notices.  All notices and other communications required under this 

Agreement shall be in writing and shall be deemed to have been duly given (i) on the date of 

service, if served personally on the person to whom notice is to be given, (ii) on the date of 

service if sent by telecopier, provided the original is concurrently sent by first class mail, and 

provided that notices received by telecopier after 5:00 p.m. shall be deemed given on the next 

business day, (iii) on the next business day after deposit with a recognized overnight delivery 

service, or (iv) or on the third (3rd) day after mailing, if mailed to the party to whom notice is to 

be given by first class mail, registered or certified, postage-prepaid, and properly addressed as 

follows: 

To AUTHORITY: California High Speed Rail Authority 

   Thomas Fellenz, General Counsel 

   770 L Street, Suite 800 

   Sacramento, CA 95814 

   Fax:  (916) 322-0827 

 

To MID:  Madera Irrigation District 

   12152 Road 28 1/4 

Comment [A4]: TPA added references to 
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   Madera, CA 93637 

   Attn:  General Manager 

   Fax:  (559) 673-3514 

 

A Pparty may change its address for notices by providing notice to the other parties as provided 

above. 

 

6.206.19 Severability. Any provision hereof found to be unlawful or 

unenforceable shall be severable and shall not affect the validity of the remaining portions 

hereof. 

6.216.20 Default. In the event that either Party breaches any provision of this 

Agreement, then in addition to any other remedies which are otherwise provided for in this 

Agreement or by lLaw, the other Party may (a) pursue a claim for damages suffered, or (b) 

perform any work with its own forces or through subcontractors and seek repayment for the cost 

thereof. Termination of this Agreement shall not relieve either Party from any obligations it has 

pursuant to other agreements or Task Orders between the Parties, nor from any statutory 

obligations that either Party may have with regard to the subject matter hereof. The Parties 

acknowledge and agree that delays in Relocations may impact the public convenience, safety and 

welfare, and that monetary damages could be inadequate to compensate for delays in the 

construction of the AUTHORITY Project.  Consequently, the Parties shall be entitled to specific 

performance in the event of any breach of this Agreement that imminently threatens to delay the 

AUTHORITY Project or Project construction. 

6.226.21 Project Cancellation.  If any portion of the AUTHORITY’s Project(s) 

which precipitated this Agreement is canceled or modified so as to eliminate the necessity of the 

MID Facilities Work, the AUTHORITY will notify MID in writing, and the AUTHORITY 

reserves the right to terminate this Agreement as to such Project by amendment. The amendment 

shall provide mutually acceptable terms and conditions for terminating the Agreement. 

 IN WITNESS WHEREOF, the parties have executed this Agreement to be effective as of 

the date first above written. 

 

California High Speed Rail Authority, an 

agency of the State of California 

 

 

By ______________________________ 

_________________________________ 

Its _______________________________ 

 

 

AUTHORITY Legal Review 

 

 

By _____________________________ 

Madera Irrigation District, a California 

irrigation district 

 

 

By ______________________________ 

xxxxxxxx, President 

 

 

By ______________________________ 

xxxxxxxxxx, Secretary 

Comment [A5]: MID to identify 
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AUTHORITY Legal Counsel 
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EXHIBIT A 

DESIGN BUILD PROCEDURES 

 

The following process shall apply separately to each phase or segment of the Project, as 

established in accordance with the agreement between the Authority’s Contractor and the 

AUTHORITY. 

A-1 Initial Coordination. 

(a) The AUTHORITY will develop 3015% design submittals of the Rail 

Facilities,  showing locations of existing MID Facilities. 

(b) MID will furnish markups to the AUTHORITY of the 3015% submittals 

within fifteen (15) working days. 

(c) The AUTHORITY will prepare proposed preliminary design plans that 

indicate which MID Facilities are to be Relocated and conceptual arrangements of 

the Relocated facilities. 

(d) MID will verify, to the best of its ability, the correctness of the proposed 

preliminary design plans prepared by the AUTHORITY. 

(e) These plans will form the basis of the Plans and Specifications.  Once the 

Plans and Specifications have been approved by MID, MID shall have sole and 

full responsibility for the accuracy of depicted MID Facilities. 

A-2 Plans and Specifications.  The Authority’s Contractor, together with the Engineer, 

shall perform all design services for the MID Facilitiesy Work in connection with 

each Project. 

(f) The Authority’s Contractor will provide a preliminary copy of Project-

specific Plans and Specifications to MID according to the AUTHORITY’s 

Contractor’s approved schedule and may include intermediate, Released for 

Construction (RFC) and As Built Stages. 

(g) MID shall have fifteen (15) working days from receipt of the preliminary 

Plans and Specifications intermediate submittal to review them, and to provide 

comments to the AUTHORITYAuthority’s Contractor.  MID shall also provide 

any applicable technical provisions and standard drawings along with its 

comments. 

(h) At such time as the Authority’s Contractor has prepared final RFC Plans 

and Specifications for the MID Facilitiesy Work, the AUTHORITY’s 

CONTRACTORAuthority’s Contractor will provide a copy thereof to MID. The 

final RFC Plans and Specifications shall incorporate the comments of MID 

provided that the comments are reasonable. 
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(i) MID shall have fifteen (15) working days from receipt of the final RFC 

Plans and Specifications to review them and provide final comments to the 

Authority’s ContractorUTHORITY. 

(j) The Authority’s Contractor shall make final corrections to the RFC Plans 

and Specifications and provide a copy to MID. 

(k) The Authority’s Contractor shall perform the MID Facilitiesy Work in 

accordance with the RFC Plans and Specifications as approved corrected by MID. 

(l) The AUTHORITY Authority’s Contractor shall provide MID with as-built 

drawings of MID Facilitiesy Work.  The as-built drawings shall be in the format 

provided for in the Task Order for that particular MID Facilitiesy Work. 

(m) Furthermore, MID’s failure to provide review and comment of Plans 

submitted by the AUTHORITY or the AUTHORITY’S CONTRACTOR, 

including but not limited to Plans and Specifications, shall be deemed approval of 

plans allowing the AUTHORITY to proceed with design and construction of 

Facility Work.  
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EXHIBIT B 

General Project Construction Requirements 

 

B-1 Replacement of Existing Pipelines and Small/Medium Channel Open Canals. 

(a) All open channels and existing pipelines shall be replaced with ASTM C-

361 Rubber Gasket Reinforced Concrete Pipe (RGRCP). 

(b) All pipelines shall be buried to a minimum depth of 36 inches. 

(c) If an MID Facility is to be relocated, the AUTHORITY shall acquire an 

exclusive easement on MID’s behalf, at MID’s standard widths for such facility and on MID’s 

standard terms and conditions.   

(c)(d) All work shall confirm to MID standards and specifications. 

B-2 Large Canal Crossing Requirements.  Crossings for large canals shall protect the 

canal’s integrity for an urban setting, and shall be designed to convey the water in a safe 

and efficient manner without altering the existing conditions in a negative manner in 

regards to MID’s operations and maintenance. Additional requirements include: 

(d)(e) Minimum freeboard of 2.0 feet through the canal crossing shall be 

maintained where possible.  Crossings shall clear span bridges with no obstructions within the 

canal whenever reasonably possible.  

(e)(f) Multiple bay culverts or bridges with pilings design must include 

sufficient access to remove trash in a safe and efficient manner, including additional access 

easement rights if necessary.  Maintenance accessibility for trash removal shall be evaluated 

based on channel size, the amount of trash anticipated at the location in question and 

accessibility.  Galvanized steel or concrete catwalk will be required on the upstream side of the 

bridge/culvert structure for MID’s crews to access the collected trash.  Trash piers, board guides, 

aprons and ladders shall be constructed in accordance with MID’s current requirements. 

(f)(g) Sufficient easement rights for MID to dredge the canals in accordance 

with its standard practices, including access for heavy equipment and trucks. 

(g)(h) Relocation of existing road crossings which parallel Rail Facilities, such 

as Golden State Boulevard, must include access to both canal banks from the road.  In general, a 

50-foot wide drive approach narrowing to 20 feet wide drive bank will be required for each canal 

bank; different road crossings may require different access routes. 

(h)(i) Culverts are to be extended past the AUTHORITY’s right-of-way such 

that MID’s equipment can safely access both banks for operations and maintenance purposes.  

All culverts require a minimum a minimum of 20 feet for 1 ton vehicle access; some crossings 

may need to be extended for larger equipment. 
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(i)(j) Sufficient turnaround areas to accommodate the types of equipment 

necessary to maintain the MID Facility in question.  Larger turnaround areas will be required for 

larger trucks and equipment. 

(j)(k) Gaps between bridges and culverts shall be of sufficient length for MID 

to reasonably maintain the gap area.  Gaps that are too small for MID to maintain, as determined 

by MID in its reasonable discretion, shall not be permitted, and the two crossings shall be 

combined into a single crossing. 

(k)(l) At transition areas between bridge/culvert and open canal: 

(i) Canal slopes shall be stabilized as necessary to shape side slopes 

to 1.5:1 (H:V) and shall be compacted to a minimum of 93 percent of maximum density.  

(ii) All disturbed soil shall be concrete lined (both side slopes and 

bottom).  In areas close to the Rail Facilities where access will be potentially dangerous for 

maintenance workers, structurally reinforced concrete will be required to minimize on-going 

maintenance activities. 

(iii)   Drive banks must be sloped a minimum of 2% away from the 

canal with provisions made for rainfall.  Drainage will not be accepted into  and must be routed 

away from canals, and must be conveyed to nearby public streets or drainage system by drainage 

swales or other alternatives reasonably acceptable to MID. 

(iv) Drive banks shall be overlaid with 3 inches of Class 2 aggregate 

base course for all-weather access. 

(v) All existing trees, bushes, debris, old canal structures, pumps, 

canal gates, and other non- or in-active MID and private structures must be removed within the 

MID Right-of-Way. 

(v)(m) All work shall conform to MID standards and specifications. 

B-3 Construction Windows.    All construction must occur outside MID’s irrigation 

season.  The permitted  construction window shall be September 1 through February 22, 

except that:.  An exception to the above construction window requirement can only occur 

by mutual agreement between the Authority’s Contractor and MID. 

(l) In years when the central Sierra snowpack is ____% of normal, MID may 

extend the irrigation season, delaying the start of the construction window to not later than 

_________; and  

(m) In years of below average precipitation; MID may move the start of the 

construction window to an earlier date, in its sole discretion. 

B-4 Stormwater Routings.  Where MID Facilities are used for stormwater and flood 

control, a bypass may be required, depending on the canal system, construction schedule, 

Formatted

M
A

D
E

R
A

 IR
R

IG
A

TI
O

N
 D

IS
TR

IC
T 

M
A

S
TE

R
 A

G
R

E
E

M
E

N
T 

D
O

C
U

M
E

N
TS

 - 
6-

20
12



 

71657187.1 0092247-00001  
 

water season, and storm season.  If a bypass is not constructed, all water will be required 

to pass through the Project site. 

(n) MID will determine the minimum flow rate if a bypass is required.  The 

Engineer shall design the bypass system at the AUTHORITY’s Authority’s Contractor expense.  

The bypass system shall include facilities as necessary to convey waters downstream and away 

from the Project, and shall be the responsibility of AUTHORITY and/orthe Authority’s 

Contractor to install and maintain at all times. 

(o) Should a bypass channel be constructed, a drive bank on both sides of the 

channel shall be incorporated for maintenance and operation purposes. 

(p)   Coffer dams (if any) must be constructed one foot below the canal’s 

high water level. 

(q) The AUTHORITY shall obtain appropriate easements or other rights 

necessary for the construction and operation of any bypass facilities located outside the existing 

MID right of way.  The AUTHORITY shall cause the landowner and any parties in possession of 

the property where the bypass channel is located to release MID from any liability in the 

operation of such bypass. 

B-5 Elevated Rail Facilities.  Where Rail Facilities are to be located above grade: 

(r) Pilings or columns for elevated Rail Facilities crossing MID pipelines 

shall be located outside of the MID Right-of-Way.  Alternatively, the AUTHORITY may cause 

the pipeline to be replaced with RGRCP as described in Section B-1 above, with large spread 

footings for pilings or columns. 

(s) Pilings or columns for elevated Rail Facilities crossing MID open canals 

may not be located in MID Right-of-Way.  Gaps between elevated Rail Facilities over open 

canals shall be of sufficient length for MID to reasonably maintain the gap area.  Portions of 

canals within such gaps that are too small for MID to maintain, as determined by MID in its 

reasonable discretion, shall be replaced with underground pipe. 

(t) Sufficient clearance shall be provided over both canal 

maintenance/access roads for MID’s largest equipment being hauled on a large tractor truck and 

trailer, unless the Rail Facilities right-of-way is to be fenced, eliminating access. 

(u) If the Rail Facilities right-of-way is to be fenced, the AUTHORITY shall 

pipe the canal or place the canal within a culvert, such that routine maintenance is no longer 

necessary, and shall provide MID with an additional upstream trash collection location.    
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 EXHIBIT C – STAKEHOLDER COLLABORATION 

 
In order to accomplish the AUTHORITY ProjectPROJECT(s) through the most effective means 

available, a collaborative relationship will be formed as agreed to by Parties in Section 3.16 “Stakeholder 

Collaboration.” As part of this collaboration, a cooperative management team would be developed, which 

would draw on the strengths of each team member in an effort to achieve a quality project within budget 

and on schedule. Cooperation and collaboration are strongly encouraged in preference to formal dispute 

resolution and adjudication mechanisms. Collaboration in this context is intended to be mandatory, but 

non-binding. The identified procedures will be available for use by the Stakeholders to resolve issues that 

may arise during the performance of MID Facilitiesy Work.  

 

INITIAL KICK-OFF WORKSHOP 

In order to achieve effective and efficient completion of the Project(s) theThe Stakeholders agree to 

conduct a kick-off workshop where they will identify issues for resolution that are present or foreseeable 

and engage in joint problem solving and action planning on the issues identified.  

 

At a minimum, during this workshop, participants will develop the following procedures and agreements 

to facilitate the collaborative relationship and aid in identifying and resolving issues as they may arise 

throughout the Project:  

 

A. “Issues Resolution Ladder” (IRLS) – a hierarchy of those individuals within the 

Project including the Stakeholders and Dispute Resolution Board and extending 

across organizational boundaries to address issues as they arise to facilitate 

communication and address issues before those issues are elevated to the next ladder 

rung.  

 

B. “Collaboration Implementation Plan” (CIP) – the intention of the CIP is to sustain 

the collaborative relationship after the kick-off meeting by establishing monthly or 

quarterly schedule of stakeholder meetings and any procedures necessary for the 

identification and resolution of any issues during the performance of the MID 

Facilitiesy Work to be addressed by the Stakeholders. 

 

C. “Cooperative Charter” – the charter will express the vision for the project, a 

statement of mutual goals and positive behavior practices and will be a visual 

reminder of mutual commitment to the stakeholders vision, goals and relationship. 

The charter will be signed by all Stakeholders.  

 

STAKEHOLDER MEETINGS 

The purpose of the stakeholder meetings will be to evaluate the efficacy of the stakeholders 

relationship and review its processes as necessary to improve or correct any procedures/practices 

and efficiently identify and resolve Project issues. M
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EXHIBIT D – ARRA AND AUTHORITY PROVISIONS 
 

1. ARRA T&C 
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2. CCC 307 – CERTIFICATION 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to 
legally bind the prospective Contractor to the clause(s) listed below.  This certification is made under the 
laws of the State of California. 
 
Contractor/Bidder Firm Name (Printed) Federal ID Number 

            
By (Authorized Signature) 

 
Printed Name and Title of Person Signing 

      
Date Executed Executed in the County of  

            
 

CONTRACTOR CERTIFICATION CLAUSES 

 
1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the nondiscrimination 

program requirements. (GC 12990 (a-f) and CCR, Title 2, Section 8103) (Not applicable to public entities.) 
 
2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the Drug-

Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following actions: 
a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession 

or use of a controlled substance is prohibited and specifying actions to be taken against employees for 
violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and,  
4) penalties that may be imposed upon employees for drug abuse violations.  

c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment on the 
Agreement. 

 
Failure to comply with these requirements may result in suspension of payments under the Agreement or 
termination of the Agreement or both and Contractor may be ineligible for award of any future State 
agreements if the department determines that any of the following has occurred: (1) the Contractor has 
made false certification, or violated the certification by failing to carry out the requirements as noted above. 
(GC 8350 et seq.)  

 
3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more than one (1) 

final unappealable finding of contempt of court by a Federal court has been issued against Contractor within 
the immediately preceding two-year period because of Contractor's failure to comply with an order of a 
Federal court which orders Contractor to comply with an order of the National Labor Relations Board. (PCC 
10296) (Not applicable to public entities.)  

 
4. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: Contractor 

hereby certifies that contractor will comply with the requirements of Section 6072 of the Business and 
Professions Code, effective January 1, 2003.   

 
   (Continued on next page) 
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CCC 307 – CERTIFICATION 

 
 Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal 

services during each year of the contract equal to the lesser of 30 multiplied by the number of full time 
attorneys in the firm’s offices in the State, with the number of hours prorated on an actual day basis for 
any contract period of less than a full year or 10% of its contract with the State. 

  
 Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, 

and may be taken into account when determining the award of future contracts with the State for legal 
services. 

 
5. EXPATRIATE CORPORATIONS: Contractor hereby declares that it is not an expatriate corporation or 

subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 and 
10286.1, and is eligible to contract with State of California. 

 
6. SWEATFREE CODE OF CONDUCT: 
 
 a. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 

accessories, or the procurement of equipment, materials, or supplies, other than procurement 
related to a public works contract, declare under penalty of perjury that no apparel, garments or 
corresponding accessories, equipment, materials, or supplies furnished to the state pursuant to the 
contract have been laundered or produced in whole or in part by sweatshop labor, forced labor, 
convict labor, indentured labor under penal sanction, abusive forms of child labor or exploitation of 
children in sweatshop labor, or with the benefit of sweatshop labor, forced labor, convict labor, 
indentured labor under penal sanction, abusive forms of child labor or exploitation of children in 
sweatshop labor.  The contractor further declares under penalty of perjury that they adhere to the 
Sweatfree Code of Conduct as set forth on the California Department of Industrial Relations 
website located at www.dir.ca.gov, and Public Contract Code Section 6108. 

 
 b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 

documents, agents or employees, or premises if reasonably required by authorized officials of the 
contracting agency, the Department of Industrial Relations, or the Department of Justice to 
determine the contractor’s compliance with the requirements under paragraph a. 

 
7. DOMESTIC PARTNERS: For contracts over $100,000 executed or amended after January 1, 2007, 

the contractor certifies that contractor is in compliance with Public Contract Code section 10295.3.  
 
 
 
 
 
 
 
 
NOTE:  This form represents only the certification portion of the Contractor Certification 
Clauses (CCC).  Additional information about contracting with the State appears in the 
full text of the applicable CCC.  Visit this web site to view the entire document: 
http://www.ols.dgs.ca.gov/Standard+Language/default.htm.   
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3. GTC 610 

 

DEPARTMENT OF GENERAL SERVICES TERMS AND CONDITIONS 

 

1. APPROVAL: This Agreement is of no force or effect until signed by both parties and approved by the Department of 

General Services, if required. ContractorMID may not commence performance until such approval has been obtained. 

 

2. AMENDMENT: No amendment or variation of the terms of this Agreement shall be valid unless made in writing, 

signed by the parties and approved as required. No oral understanding or Agreement not incorporated in the Agreement 

is binding on any of the parties. 

 

3. ASSIGNMENT: This Agreement is not assignable by the ContractorMID, either in whole or in part, without the 

consent of the State in the form of a formal written amendment. 

 

4. AUDIT: ContractorMID agrees that the awarding department, the Department of General Services, the Bureau of 

State Audits, or their designated representative shall have the right to review and to copy any records and  supporting 

documentation pertaining to the performance of this Agreement. ContractorMID agrees to maintain such records for 

possible audit for a minimum of three (3) years after final payment, unless a longer period of records retention is 

stipulated. ContractorMID agrees to allow the auditor(s) access to such records during normal business hours and to 

allow interviews of any employees who might reasonably have information related to such records. Further, 

ContractorMID agrees to include a similar right of the State to audit records and interview staff in any subcontract 

related to performance of this Agreement. (Gov. Code §8546.7, Pub. Contract Code §10115 et seq., CCR Title 2, 

Section 1896). 

 

5. INDEMNIFICATION: ContractorMID agrees to indemnify, defend and save harmless the State, its officers, agents 

and employees from any and all claims and losses accruing or resulting to any and all contractors, subcontractors, 

suppliers, laborers, and any other person, firm or corporation furnishing or supplying work services, materials, or 

supplies in connection with the performance of this Agreement, and from any and all claims and losses accruing or 

resulting to any person, firm or corporation who may be injured or damaged by ContractorMID in the performance of 

this Agreement.     

 

6. DISPUTES: ContractorMID shall continue with the responsibilities under this Agreement during any dispute. 

 

7. TERMINATION FOR CAUSE: The State may terminate this Agreement and be relieved of any payments should the 

ContractorMID fail to perform the requirements of this Agreement at the time and in the manner herein provided. In the 

event of such termination the State may proceed with the work in any manner deemed proper by the State. All costs to 

the State shall be deducted from any sum due the ContractorMID under this Agreement and the balance, if any, shall be 

paid to the ContractorMID upon demand. 

 

8. INDEPENDENT CONTRACTOR: ContractorMID, and the agents and employees of ContractorMID, in the 

performance of this Agreement, shall act in an independent capacity and not as officers or employees or agents of the 

State. 

 

9. RECYCLING CERTIFICATION: The ContractorMID shall certify in writing under penalty of perjury, the minimum, 

if not exact, percentage of post consumer material as defined in the Public Contract Code Section 12200, in products, 

materials, goods, or supplies offered or sold to the State regardless of whether the product meets the requirements of 

Public Contract Code Section 12209.  With respect to printer or duplication cartridges that comply with the requirements 

of Section 12156(e), the certification required by this subdivision shall specify that the cartridges so comply (Pub. 

Contract Code §12205). 

 

10. NON-DISCRIMINATION CLAUSE: During the performance of this Agreement, ContractorMID and its contractors 

and subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or applicant for 

employment because of sex, race, color, ancestry, religious creed, national origin, physical disability (including HIV and 

AIDS), mental disability, medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave. 
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ContractorMID, its contractors, and subcontractors shall insure that the evaluation and treatment of their employees and 

applicants for employment are free from such discrimination and harassment. ContractorMID, its contractors and 

subcontractors shall comply with the provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et 

seq.) and the applicable regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7285 et 

seq.). The applicable regulations of the Fair Employment and Housing Commission implementing Government Code 

Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are 

incorporated into this Agreement by reference and made a part hereof as if set forth in full. ContractorMID, its 

contractors, and its subcontractors shall give written notice of their obligations under this clause to labor organizations 

with which they have a collective bargaining or other Agreement. 

 

ContractorMID shall include the nondiscrimination and compliance provisions of this clause in all subcontracts to 

perform work under the Agreement. 

 

11. CERTIFICATION CLAUSES: The CONTRACTOR CERTIFICATION CLAUSES contained in the document 

CCC 307 are hereby incorporated by reference and made a part of this Agreement by this reference as if attached hereto.  

 

12. TIMELINESS: Time is of the essence in this Agreement.  

 

13. COMPENSATION: The consideration to be paid ContractorMID, as provided herein, shall be in compensation for 

all of ContractorMID's expenses incurred in the performance hereof, including travel, per diem, and taxes, unless 

otherwise expressly so provided.  

 

14. GOVERNING LAW: This contract is governed by and shall be interpreted in accordance with the laws of the State 

of California. 

 

15. ANTITRUST CLAIMS: The ContractorMID by signing this agreement hereby certifies that if these services or 

goods are obtained by means of a competitive bid, the ContractorMID shall comply with the requirements of the 

Government Codes Sections set out below.  

a. The Government Code Chapter on Antitrust claims contains the following definitions:  

1) "Public purchase" means a purchase by means of competitive bids of goods, services, or materials by the State or any 

of its political subdivisions or public agencies on whose behalf the Attorney General may bring an action pursuant to 

subdivision (c) of Section 16750 of the Business and Professions Code.  

2) "Public purchasing body" means the State or the subdivision or agency making a public purchase. Government Code 

Section 4550. 

 

b. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign 

to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the 

Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 

Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the bidder 

for sale to the purchasing body pursuant to the bid. Such assignment shall be made and become effective at the time the 

purchasing body tenders final payment to the bidder. Government Code Section 4552. 

 

c. If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 

for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal 

costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble 

damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the 

bid price, less the expenses incurred in obtaining that portion of the recovery. Government Code Section 4553. 

 

d. Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of 

action assigned under this part if the assignor has been or may have been injured by the violation of law for which the 

cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action 

for the cause of action. See Government Code Section 4554. 

 

16. CHILD SUPPORT COMPLIANCE ACT:  For any Agreement in excess of $100,000, the contractorMID 

acknowledges in accordance with Public Contract Code 7110, that: 
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a. The contractorMID recognizes the importance of child and family support obligations and shall fully comply with all 

applicable state and federal laws relating to child and family support enforcement, including, but not limited to, 

disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with 

section 5200) of Part 5 of Division 9 of the Family Code; and 

 

b. The contractorMID, to the best of its knowledge is fully complying with the earnings assignment orders of all 

employees and is providing the names of all new employees to the New Hire Registry maintained by the California 

Employment Development Department. 

 

17. UNENFORCEABLE PROVISION: In the event that any provision of this Agreement is unenforceable or held to be 

unenforceable, then the parties agree that all other provisions of this Agreement have force and effect and shall not be 

affected thereby. 

 

18. PRIORITY HIRING CONSIDERATIONS:  If this Contract includes services in excess of $200,000, the 

ContractorMID shall give priority consideration in filling vacancies in positions funded by the Contract to qualified 

recipients of aid under Welfare and Institutions Code Section 11200 in accordance with Pub. Contract Code §10353. 

 

19.  SMALL BUSINESS PARTICIPATION AND DVBE PARTICIPATION REPORTING REQUIREMENTS:  

a.  If for this Contract Contractor made a commitment to achieve small business participation, then ContractorMID must 

within 60 days of receiving final payment under this Contract (or within such other time period as may be specified 

elsewhere in this Contract) report to the awarding department the actual percentage of small business participation that 

was achieved.  (Govt. Code § 14841.) 

b.  If for this Contract Contractor made a commitment to achieve disabled veteran business enterprise (DVBE) 

participation, then ContractorMID must within 60 days of receiving final payment under this Contract (or within such 

other time period as may be specified elsewhere in this Contract) certify in a report to the awarding department: (1) the 

total amount the prime Contractor received under the Contract; (2) the name and address of the DVBE(s) that 

participated in the performance of the Contract; (3) the amount each DVBE received from the prime Contractor; (4) that 

all payments under the Contract have been made to the DVBE; and (5) the actual percentage of DVBE participation that 

was achieved.  A person or entity that knowingly provides false information shall be subject to a civil penalty for each 

violation.  (Mil. & Vets. Code § 999.5(d); Govt. Code § 14841.) 

 
20. LOSS LEADER: 

If this contract involves the furnishing of equipment, materials, or supplies then the following statement is incorporated: 

It is unlawful for any person engaged in business within this state to sell or use any article or product as a “loss leader” 

as defined in Section 17030 of the Business and Professions Code.  (PCC 10344(e).) 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

Date: April 6, 2012 
LOCAL AGENCY: Madera Irrigation District 
Agreement No: 
Task Order No: 

0000000 
MID00001 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the FACILITY WORK for LOCAL AGENCY. Each FACILITY that 
requires relocation will be handled under a separate subtask of this TASK ORDER.  

FACILITY WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the FACILITY WORK described herein (FACILITY WORK). 
This TASK ORDER does not express all of the terms and conditions relevant to the FACILITY WORK; 
accordingly, the Master Agreement and all of the provisions thereof are incorporated into this TASK 
ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall have the 
definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER are 
incorporated herein by such reference. All FACILITY WORK shall be performed in accordance with the 
requirements of the Master Agreement and, in the event of any inconsistency between the provisions of 
this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall prevail. 

2. Scope of Work 

FACILITY WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  Each 
separate FACILITY that requires RELOCATION will be treated as a subtask to this TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing Facilities):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of FACILITIES and appurtenances.  All work shall be performed 
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16 
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract 
Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for FACILITY WORK.  
LOCAL AGENCY will review and approve FACILITY PLANS and be entitled to have a reasonable 
number of representatives on site of PROJECT to verify that the FACILITY WORK is being properly 
performed by AUTHORITY’S CONTRACTOR and approve that work. 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

 Subtask I1.01   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and protect 
in place “Main Canal” located adjacent to SR 145 and the BNSF rail road track in Madera County. 
FACILITY WORK is shown on Drawing T1115-A.  Caltrans vertical clearance requirements for MID 
maintenance roads on either side of canal are to be met. 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $240,000 
 

 Subtask I1.02   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and protect 
in place “Fresno River” in Madera County.  New facilities are to be built to ensure that existing 
maintenance roads meet Caltrans vertical clearance requirements on either side of Fresno River. 
Period of Performance:  30 Months 
The estimated value for this FACILITY WORK is $240,000 

 

 Subtask I1.03 
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
construct a double track box culvert to allow HST to go over “Cottonwood Creek” in Madera 
County.    
Period of Performance:  12 Months 
The estimated value for this FACILITY WORK is $240,000 

 

 Subtask I1.04 
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
relocate approximately 2,500 LF of “Lateral 6.2-14” located between Ave 11 and Ave 10 in 
Madera County.  Relocation includes backfilling existing canal, reconstructing turnouts 
(irrigation services), access roads and reconnecting turnouts to existing facilities.  FACILITY 
WORK is shown on Drawing T1121-A and T1122-A. 
Period of Performance:  12 Months     
The estimated value for this FACILITY WORK is $2,032,500 
 

 Subtask I1.05 
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
relocate existing 36” irrigation facilities at Ave 10 proposed grade separation embankment.  
Automated facilities may be required to counter access restrictions   
Period of Performance:  12 Months     
The estimated value for this FACILITY WORK is $240,000 
 

 Subtask I1.06:   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
construct approximately 120 LF of a double track box culvert to allow HST to go over “Lateral 
6.2” between Ave 10 and Ave 9 in Madera County.  Facility work includes trash racks, automatic 
gate at head of lateral 6.2-14.0 located approximated 1,500 west of HST crossing and within 
lateral 6.2 just west of the lateral 6.2-14.0 head and check structure at SR99 entrance structure.  
FACILITY WORK is shown on Drawing T1122-A. 
Period of Performance:  6 Months     
The estimated value for this FACILITY WORK is $240,000. 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

 

 Subtask I1.07:   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 

realign meter boxes at “Lateral 6.2-13.4 and turnouts at the Ave 9 and Road 32 
intersection.  Reconstruct check structure north of roadway right of way in kind, provide 
access roadway between right of way and check structure and reconstruct existing 
turnouts in kind (south of Ave 10 and east of HST, and south of Ave 10 and west of HST 
to wet well.  FACILITY WORK is shown on Drawing T1123-A. 
Period of Performance:  6 Months     
The estimated value for this FACILITY WORK is $240,000. 

 

 Subtask I1.08:   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
construct approximately 120 LF of a double track box culvert to allow HST to go over “Lateral 
6.2-9.2” near Ave 8 in Madera County.  Facility work includes trash racks and automatic gates.  
FACILITY WORK is shown on Drawing T1124-A. 
Period of Performance:  6 Months     
The estimated value for this FACILITY WORK is $240,000. 

 

 Subtask I1.09:   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
construct approximately 120 LF of reinforce concrete pipe to allow HST to go over “Lateral 6.2-
9.2-5.0” near Ave 7 in Madera County.  FACILITY WORK is shown on Drawing T1125-A. 
Period of Performance:  6 Months     
The estimated value for this FACILITY WORK is $240,000. 

 

 Subtask I1.10:   
Scope:  Secure proper permits, construct bypass facilities, traffic control, dewatering and 
construct retention basins adjacent to HST and laterals in Madera County to allow MID regulate 
storage.   
Period of Performance:  6 Months     
The estimated value for this FACILITY WORK is $240,000. 

 

3. Project Schedule 

Deadlines for the completion of FACILITY WORK are provided for in the contract between AUTHORITY 
and AUTHORITY’S CONTRACTOR. 

4. Schedule for FACILITY WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 

M
A

D
E

R
A

 IR
R

IG
A

TI
O

N
 D

IS
TR

IC
T 

M
A

S
TE

R
 A

G
R

E
E

M
E

N
T 

D
O

C
U

M
E

N
TS

 - 
6-

20
12



TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
 

PEFORMANCE OF THE FACILITY WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for FACILITY WORK are subject to review by AUTHORITY, LOCAL AGENCY, 
and AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in 
Appendix C – Design Build Procedures of the Master Agreement.  

BY LOCAL AGENCY:  LOCAL AGENCY will review FACILITY PLANS and be entitled to have a 
reasonable number of representatives on site of PROJECT to verify the FACILITY WORK is being 
properly performed by AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for FACILITY WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the FACILITY WORK. The 
construction of FACILITY WORK shall be performed substantially in accordance with the final FACILITY 
PLANS. Deviations from the final FACILITY PLANS may occur only in conformity with the Master 
Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, LOCAL AGENCY and AUTHORITY shall each be 
responsible for the cost of the FACILITY WORK as specified herein.  The total estimated cost for the 
FACILITY WORK is $4,192,500. 

Cost Allocation 

AUTHORITY pays 100 % and LOCAL AGENCY pays 0 % of cost of FACILITY WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the FACILITY WORK. Authorized 
expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by LOCAL AGENCY 

LOCAL AGENCY’s costs for FACILITY WORK shall be developed pursuant to Section 5, “Payment of Work,” 
of the Master Agreement, and shall be performed in accordance with the procedures set forth in Section 
4, “Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

 

2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $4,192,500 for the FACILITY WORK 
included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the FACILITY WORK which 
shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated charges 
for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK ORDER to 
incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

LOCAL AGENCY shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and 
accrued depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The FACILITY WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

LOCAL AGENCY:  Dina Nolan 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, LOCAL AGENCY, and AUTHORITY’S CONTRACTOR. By signature 
below, the parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and 
Agreement No. _____ shall be in full force and effect. 

 

LOCAL AGENCY: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

LOCAL AGENCY Legal Review 

BY:  DATE:  

 Signature –LOCAL AGENCY’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       

 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 

BY:  DATE:       
 Signature 
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TASK ORDER NO. MID00001  
CHSRP Interaction Removal or Relocation Plan   

  MADERA IRRIGATION DISTRICT - DRAFT Task Order 1 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 
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